Final tender BOQ and cost baseline

HYPOTHETICAL POST-AWARD HANDOVER - SIMULATION ONLY - NO AWARD HAS BEEN MADE | DEMONSTRATION EXPORT - NOT SUBMISSION READY - NOT APPROVED FOR ANY REAL TENDER | approvals by: test principals in environment 'test'

SYNTHETIC TEST DATA - FICTIONAL CUSTOMER - NOT A REAL TENDER - NOT A MARKET QUOTE - NOT FOR SUBMISSION

Project ID	PRJ-9101
Project name	Dammam Industrial Utilities - Synthetic Tender Closure
Customer	Gulf Process Utilities Co. (FICTIONAL SYNTHETIC CUSTOMER)
Document ID	PRJ-9101-H02
Title	Final tender BOQ and cost baseline
Revision	1
Issue date	2027-02-15
Status	Preliminary (SIMULATED HANDOVER)
Author	test-estimator
Reviewer	not yet reviewed
Estimate version	v2
Estimate fingerprint	48d0f9242dc910b7
Template	H-BASELINE@1.0.0
Confidentiality	CONFIDENTIAL (synthetic test data) - no real customer or supplier data

Simulation notice

HYPOTHETICAL POST-AWARD HANDOVER: no award has been made. This pack shows what a project manager would receive if the tender were awarded on the frozen estimate; it creates no commitment.

Pricing schedule (SAR)

Item	Quantity	Unit rate	Amount	Status
C-001	1	103561.92	103561.92	Priced
C-002	5	51171.78	255858.9	Priced
C-003	1	43861.53	43861.53	Priced
C-004	1	21930.76	21930.76	Priced
C-010	850	46.3	39355	Priced
C-011	640	63.36	40550.4	Priced
C-012	400	56.05	22420	Priced

Item	Quantity	Unit rate	Amount	Status
C-013	120	201.03	24123.6	Priced
C-014	180	255.86	46054.8	Priced
C-020	96	1766.64	169597.44	Priced
C-021	410	143.77	58945.7	Priced
C-022	11500	7.8	89700	Priced
C-023	28000	18.03	504840	Priced
C-024	120	322.87	38744.4	Priced
C-025	14	2010.32	28144.48	Priced
C-030	520	402.06	209071.2	Priced
C-031	310	231.49	71761.9	Priced
C-032	5200	46.3	240760	Priced
C-033	1550	43.86	67983	Priced
C-034	14	1803.2	25244.8	Priced
C-035	8	2302.73	18421.84	Priced
C-036	96	499.53	47954.88	Priced
C-037	640	261.95	167648	Priced
C-038	130	213.22	27718.6	Priced
C-039	6	11209.06	67254.36	Priced
C-040	6400	31.68	202752	Priced
C-041	1900	82.85	157415	Priced
C-045	2	116964.06	233928.12	Priced
C-046	80	657.92	52633.6	Priced
C-047	4	19250.34	77001.36	Priced
C-050	10	4264.32	42643.2	Priced
C-051	54	1157.46	62502.84	Priced
C-052	6	9015.98	54095.88	Priced
C-055	3	17666.45	52999.35	Priced
C-056	4	10843.54	43374.16	Priced
C-060	3	38378.83	115136.49	Priced
C-061	2400	95.03	228072	Priced
C-062	900	116.96	105264	Priced
C-063	1	77976.04	77976.04	Priced

Item	Quantity	Unit rate	Amount	Status
C-064	24	5117.18	122812.32	Priced
C-070	1200	53.61	64332	Priced
C-071	14	4386.15	61406.1	Priced
C-071#2	14			Excluded
C-072	8	2558.59	20468.72	Priced

Totals

Measure	SAR
Direct cost	3,452,410.00
Indirect cost	292,543.90
Total cost	3,894,752.06
Selling price before tax	4,206,320.69
Net price	4,206,332.22
VAT	630,948.10
Final payable	4,837,268.79

Assumptions, exclusions and limitations

- Quantities are human-measured BOQ quantities; the application does not measure drawings.
- Figures are taken from frozen estimate version v2 (fingerprint 48d0f9242dc910b7).
- SYNTHETIC / DEMONSTRATION data: rates, quotations, productivity norms, customer and responses are fictional test inputs, not market evidence.
- Simulated handover: owners, dates and obligations shown are those recorded in the registers; none is invented.